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ANNEX D 

 
SERVICE LEVEL AGREEMENT 

 
 

This Annex is an integral part of this Interconnection Agreement and shall be coterminous 
with the Main Body of this Interconnection Agreement such that the event of the 
termination for whatsoever cause of the Main Body shall bring about the termination of this 
Annex, and the event of the continuation in force of the Main Body shall imply the 
continuation in force of this Annex. 

 
1. This Annex sets out the service levels to which the Parties commit themselves with 

regard to the provision and maintenance of RIO Services and Additional Services. 
The RIO Services and the Additional Services are at all times provided subject to the 
terms and conditions laid down in this Interconnection Agreement. 

 
2. The Services set out in Annex C hereof include the provision of Interconnection Links 

ordered pursuant to this Interconnection Agreement. After the Requested Party 
acknowledges an order by the Requesting Party for any such Interconnection Link, 
any requests that the Requesting Party may wish to make to the order for 
modifications that will materially affect the delivery of the order may only be 
affected by the Requesting Party cancelling the original order and submitting a 
revised order. In this case the terms and conditions laid down in this 
Interconnection Agreement in relation to the cancellation of orders for 
Interconnection Links shall apply. In the event that the Requesting Party requires 
non-material changes to the order, the Requested Party shall notify the Requesting 
Party of any changes to the Ready for Service date that may consequently be 
required. 

 
3. The procedures and associated lead times related to the provisioning and 

maintenance of RIO Services and Additional Services are as follows: 

 

3.1 Service Provisioning Procedure and Commitments 
 
 

 Step    Procedure    Lead Time 

           
    

The  Requesting  Party  sends  a  written 
  

      
    request to the Requested Party for the   

 1   particular RIO Service or Additional Service  N/A 
    required,  including  full  details  of  its   

    requirements      
           

          Acknowledgement  must  be  sent 
 

2 
  The Requested Party sends an  within five (5) Working Days from 

   acknowledgment to the Requesting Party   the date of receipt of the written       

          request referred to in step 1 above. 
       

 
3 

  The Parties shall discuss and agree on all  These discussions must be finalised 
   technical and commercial issues, including  within ninety (90) - Working Days 

    details of the level of protection, if any, to  from the date of receipt of the  
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    be adopted should the Requesting Party acknowledgement referred  to  in 
    require enhanced transmission protection. step 2 above.   
         

    Following the finalisation of the discussions     

    in step 3 above, the Requesting Party shall     

    send a written order to the Requested This written order must be sent 
    Party containing all  the technical  and within ten (10) Working Days from 
  4  commercial issues that the Parties would the date on which the discussions 
    have discussed and agreed upon. The RIO contemplated in step 3 above are 
    Service or the Additional Service, as the finalised.    
    case  may  be,  shall  be  provided  in     

    accordance with the procedures laid down     

    in this Interconnection Agreement.      
          

    The Requested Party shall implement the     

    particular RIO Service or the Additional     

    Service requested       
       

    i. In the case of any RIO Service or Implementation  within  thirty-five 
     Additional Service contemplated in (35) Working Days from the date 
     Annex C, except the provisioning of on  which  the  Requested  Party 
     an Interconnection Link  receives the written order 
      contemplated in step 4 above.          
          

    ii. In the case of a new Interconnection 
Implementation  within  thirty-five      Link on an existing Interconnection 

     Path where the transmission capacity (35) Working Days from the date 
     required  to  cater  for  the  new on  which  the  Requested  Party 
     Interconnection Link at either Party’s receives the written order 
     end is already available  contemplated in step 4 above. 
          
          

    iii. In the case of a new Interconnection 
Implementation within seventy   5   Link on an  existing Interconnection 

    

Path where transmission capacity at 
(70) Working Days from the date 

     

     on  which  the  Requested  Party 
     either  Party’s  end  needs  to  be receives the written order 

     increased  to  cater  for  the  new contemplated in step 4 above. 
     Interconnection Link         

iv.  In the case of a new Interconnection 
Link on a new Interconnection Path  

Implementation within ninety-(90) 
Working Days from the date on which 
the Requested Party receives the 
written order contemplated in step 4 
above 

  
 

v. In the case of changes to an existing 
Interconnection Link, the lead times shall 
be the same as those associated with a 
new Interconnection Link, N/A depending 
on the particular circumstances analogous 
to those indicated in (ii) to (iv) above.  
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3.2 Fault Response Procedure and Commitments      

         

 Step    Procedure  Lead Time  

           

    In the case of a fault that affects the Requesting      

    Party, the latter shall send a written report to the      

    Requested Party by completing and submitting      

    the form contemplated in Annex G hereof. Fault      

 1   reporting may take place on a 24 hours basis, 365  N/A    

    days a year. The Requested Party shall only accept      

    such written fault report if there is sufficient      

    prima facie evidence indicating that the reported      

    fault lies in the Requested Party’s Network.      
          

    If the conditions in step 1 are satisfied, the      

    Requested Party will acknowledge the fault report      

    and allocate resources to resolve it.      
          

       Within sixty (60) 
    i.  In case the fault adversely affects the end  minutes from when 
     users of the Requesting Party, the fault shall  the fault is reported in 
 

2 
   be considered as a critical fault.  accordance with step 

     1.    

         
           

       Within  one (1) 
    

ii. In case the fault does not affect the end 
 Working Day from 

     when the  fault  is 
     users of the Requesting Party, the fault shall  reported  in 
     not be considered critical.  accordance with step 
       

      1.    
          

    The Requested Party will provide the Requesting      
 

3 
  Party with a status update until fault is resolved      

          

   i.  In case of critical faults  Every hour   
       
        

    ii. In case of non-critical faults  Every Working Day 
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3.3 Network Alterations including Planned Maintenance Procedure and Commitments 
 

 

 Step Procedure Lead Time  

      

   A   request for a 
  The procedure for Network Alterations shall Network Alteration 

1  be as described in Clause 11 of the Main Body must be sent ten (10) 

  of the Interconnection Agreement. Working Days in 
   advance   
      

3.4 New Overseas number ranges    
 

 

Step  Procedure  Lead Time  

       

    Operator must provide 

  
Operator shall inform Melita of any new 

 Melita with such 
   information within one 

1  overseas number ranges that may from time  (1)  week from when 

  to time be accessible by Melita via Operator’s  Operator completes all 
  International gateways.  the  access  tests that 
    

    may be necessary. 
       

 

4.1 Paragraphs (a) – (e) below set out the exceptional circumstances in which either 
Party, as the case may be, will not be bound by the lead times specified in the 
preceding Clause. 

 

(a) Where the installation site and/or facilities of the Requesting Party are not made 
available by the same to the Requested Party for survey and/or installation purposes 
at the date and time stipulated by the Requested Party and the Parties are unable to 
agree upon any other acceptable date and time therefor. 

 
(b) Where, in order to facilitate future deliveries of a RIO Service or an Additional 

Service, as the case may be, the Parties mutually agree to construct infrastructure 
beyond that required for the purposes of the particular RIO Service or Additional 
Service ordered. 

 
(c) Where the RIO Service or the Additional Service requested involves non-standard 

operations e.g. a particular Network routing. 

 
(d) Notwithstanding that the Requesting Party would have correctly Forecast its volume 

of orders and that none of these orders falls within the terms of any of the 
exceptional cases detailed above, the Requested Party is unable to honour such 
orders as a result of Network capacity constraints which could not have been 
reasonably predicted at the time of the Forecast by the competent person exercising 
good industry practice. In such cases, the Requested Party shall notify the 
Requesting Party as soon as the problem is identified by the Requested Party and 
both Parties shall endeavour to reach mutually acceptable delivery times for the  
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relevant orders, provided that in such circumstances neither Party shall 
unreasonably withhold its consent. 

 

(e) Force majeure as contemplated by Clause 22 of the Main Body of this 
Interconnection Agreement. 

 

4.2 The Parties undertake to make all reasonable efforts to comply with the terms and 
conditions detailed in this Annex, including those relating to the lead time 
exceptions contemplated in Clause 4.1 above.  
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